
Procurement and Project Schedules 
 

The following table summarizes the anticipated schedule of events in the two-step procurement 
process.  This schedule is subject to modification at the sole discretion of the Authority.  Offerors 
will be notified of any change in the RFQ Schedule by an addendum to this RFQ. 
 
 

RFQ Schedule Date Due Responsibility 
  Issue RFQ November 15, 2011 Authority 

  Questions & Clarification Requests Due November 29, 2011 Offerors 

  Post Responses to Questions December 8, 2011 Authority 

  SOQs Due December 19, 2011 Offerors 

  Select Shortlisted Offerors January 19, 2012 Authority 

 
 

RFP Schedule Approximate Date Responsibility 
 Shortlisted Offerors Review  Draft RFP, 
One-on-One Meetings (Anticipated) 

January/February 2012 Both 

  Issue RFP March 2012 Authority 
  Proposals Due September 2012 Offerors 
  Anticipated Contract Award December 2012 Authority 

 
The following table summarizes the anticipated schedule of events for Project implementation. 
 

Project Schedule Approximate Date Responsibility 
  Notice to Proceed January 2013 Authority 
  Project Completion April 2016 Design-Builder 
  FRA-approved ICS Project Report   September 30, 2017 Authority 

 


